

STAT

Approved For Release 2003/04/17 : CIA-RDP80-01055A000200040030-0

Approved For Release 2003/04/17 : CIA-RDP80-01055A000200040030-0

COST ESTIMATES

STATINTL



Vault Construction \$40,350.00

STATINTL



2,349.00

Total Construction Cost

\$42,699.00

Security Equipment

Vault Doors (Two each) 3,640.00

Alarm Systems (Two each) 4,794.00

CCTV Systems (Two each) 2,404.45

Emergency Lights (Two each) 330.50

Fire Detection Heads (Two each) 20.00

\$11,188.95

Total Cost of Vaults

\$53,887.95

SECRET

Approved For Release 2003/04/17 : CIA-RDP80-01055A000200040030-0
SUBJECT: Request for Approval of Preliminary Security Requirements
for [] Double Deck Vaults

25X1A

h. GUARDS

25X1A
25X1A

It is planned that [] Staff Guards will continue to make periodic patrols through [] after hours. However, they will not enter either of the vaults.

25X1A

5. The [] Engineering Division will coordinate the construction of this project which will be let as an outside contract. Plans call for [] to monitor construction progress through to completion. The [] Security Officer will monitor the construction from the standpoint of security interests.

25X1A
25X1C


6. It is recommended that the above preliminary security requirements be adopted by the Chief, Physical Security Division, OS and the Chief, Communications Security Staff, OC as the official Office of Security requirements for the construction of the above vault project. Please advise us of your decision as soon as possible.

25X1A



25X1A

CONCURRED



OS

ff, OC

28 April 1970
Date

Date

DISTRIBUTION:

- Orig. & 1 - Addressees
1 - Ch/Survey Br./Phys Div/OS
1 - CH/Safety Br./Phys Div/OS
1 - Ch/SPS/OC
1 - Ch/CEDB/La []
1 - CH/SPS/Cen []
1 - [] Engineering Div.
1 - [] Finance Div.
1 - [] Security Div.
1 - RE + CD/OL

25X1A

25X1A

SECRET

25X1

Approved For Release 2003/04/17 : CIA-RDP80-01055A000200040030-0

Approved For Release 2003/04/17 : CIA-RDP80-01055A000200040030-0